NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 2/28/2014

Control 6268-02-001
Project RMC - 626802001
Highway  1H0045

County HARRIS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS

X

PROQJIECT: RMC - 626802001 CONTRCL: 6268-02-001
COUNTY: HARRI S
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PROJECT RMC - 626802001

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
429 [2010 [008 |CNC STR REP (BRDG DECK)(FULL DEPTH) SF 350.000 1
DOLLARS
and CENTS
442 2047 016 |STRUCTURAL STEEL(MISCELLANEOUS LB 2,504.000 2
BRIDGE)
DOLLARS
and CENTS
442 2048 |016 |STRUCTURAL STEEL(MISC NON-BRIDGE) LB 2,983.200 3
DOLLARS
and CENTS
442 12049 |016 |STRSTL (MISC BRG)(STAINLESSSTL) LB 1,132.800 4
DOLLARS
and CENTS
450 [2031 [001 |RAIL (TY T2) LF 46.000 5
DOLLARS
and CENTS
452 |2001 REMOV RAIL (CONC ELEMENTS) LF 46.000 6
DOLLARS
and CENTS
452 2002 REMOV RAIL (METAL ELEMENTS) LF 50.000 7
DOLLARS
and CENTS
454 2001 |003 |SEALED EXPANSION JOINT (4 IN)(SEJA) LF 46.000 8
DOLLARS
and CENTS
500 (2001 |011 |MOBILIZATION LS 1.000 9
DOLLARS
and CENTS
502 [2001 [033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 6.000 10
DLING
DOLLARS
and CENTS




PROJECT RMC - 626802001

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
784 |2001 REPAIRING STL BRIDGE MEMBER(BEAM) EA 16.000 11
DOLLARS
and CENTS
784 2126 REPAIR STEEL BRIDGE MEMBER (HANGER) EA 16.000 12
DOLLARS
and CENTS
6834 |2001 (002 |PORTABLE CHANGEABLE MESSAGE SIGN DAY 14.000 13
DOLLARS
and CENTS




Project Number: RMC 626802001 Sheet
County: VARIOUS Control: 6268-02-001

Highway: VARIOUS

GENERAL NOTES
Supervision:
Plans are required. Refer questions to:

Mr. John Elam, P.E., Area Engineer
North Harris Area Engineer’s Office
16803 Eastex Freeway

Humble, Texas 77347

(281) 319-6400

All work will be scheduled and directed by, and request for payment addressed to:

Mr. Alan Moreau, Area Maintenance Supervisor
16803 Eastex Freeway

Humble, Texas 77347

(281) 319-6450

Plan and execute all work in a neat manner.
Notify the Department by 7:30 am, when scheduled work is cancelled for any reason.
Daytime and nighttime work required.

This is an 86 Calendar day project. Bridge Structure Repair at IH 45 and Crosstimbers must be
completed within the first 20 Calendar days. The remaining 66 days are allowed for the
Installation of the Lanyard Anchorage. Both types of work may be performed concurrently;
however, IH 45 at Crosstimbers takes priority. Work orders will be issued separately for each
location and Special Provision 008-030 applies to each work order.

Assign a competent Foreman at site during prosecution of work at all times, who can
communicate and make decisions as needed.

All coordination between the Contractor and the State will be through the Area Engineer's
representative. For major traffic pattern changes such as rerouting or phase switches, the Area
Engineer's representative will notify the Public Information Office by 3:00 p.m. on Thursday for
weekend work, 3:00 p.m. Friday for Monday work, and 3:00 p.m. the day before for Tuesday
thru Thursday work.

General: Site Management

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or
bridge decks unless authorized by the Engineer.

General Notes Sheet A



Project Number: RMC 626802001 Sheet
County: VARIOUS Control: 6268-02-001
Highway: VARIOUS

Personal vehicles of employees are not permitted to park within the right of way, including
sections closed to public traffic. Employees may park on the right of way at the Contractor’s
office, equipment, and materials storage yard sites.

Assume ownership of debris and dispose of at an approved location. Do not dispose of debris on
private property unless approved in writing by the District Engineer.

General: Traffic Control and Construction

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.

Item 5: Control of the Work

Submit shop drawings electronically for the fabrication of items as documented in Table 1
below. Information and requirements for electronic submittals can be viewed in the “Guide to
Electronic Shop Drawing Submittal” which can be accessed through the following web link,
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e _submit_guide.pdf. References to
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD
sheets.

Table 1
2004 Construction Specification Required Shop/Working Drawing Submittals
Spec ) Approval Contractor/ o
ltem Product Subm_lttal Required Fabricator | Reviewing
q
No.'s Required (YIN) E.E. S_eal Party
equired

7.8 Construction Load Analyses Y Y Y B
434 Elastomeric Bearing Pads (All) Y Y N B
441 Bridge Protective Assembly Y Y N B
441 Misc Steel (various steel assemblies) Y Y N B
441 Steel Pedestals (bridge raising) Y Y N B
441 Steel Bearings Y Y N B
441 Steel Bent Y Y N B
441 Steel Diaphragms Y Y N B
441 Steel Finger Joint Y Y N B
441 Steel Plate Girder Y Y N B
441 Steel Tub-Girders Y Y N B
784 Repairing Steel Bridge Members Y Y Y B

Key to Reviewing Party |

B - Bridge Engineer

| Bridge Design (TxDOT) | HOU-BrgShpDrwgs@txdot.gov

Item 8: Prosecution and Progress

Working days will be charged in accordance with Section 8.3.A.5

General Notes Sheet B
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Project Number: RMC 626802001 Sheet
County: VARIOUS Control: 6268-02-001

Highway: VARIOUS

“The response time specified in this contract is an essential element. Liquidated damages will be
accessed when the Contractor fails to begin work within the specified response times for any
Item(s). The dollar amount specified in this Contract will be deducted from any money due or to
become due for any Item(s) and will continue to be deducted for each day until work begins.
This amount will be assessed not as penalty, but as liquidated damages.”

The Lane Closure Assessment Fee is shown in the following table. This fee applies to the
Contractor for closures or obstructions that overlap into restricted hour traffic for each hour or
portion thereof, per lane, regardless of the length of lane closure or obstruction. For Restricted
Hours subject to Lane Assessment Fee refer to Item 502, “Barricades, Signs, and Traffic
Handling”.

Lane Closure Assessment Fee Table

HIGHWAY LIMITS ADT 2012
MLNS FEE FRTG/SERVICE FEE

IH 45 SB Crosstimbers Road 146,500 $3,500 11,480 $ 300

SH 124 At Intracoastal Canal 3,300 $100

US 90A At Buffalo Bayou 15,500 $400

IH 10 At San Jacinto River 49,725 $1,000

SH 146 At Goose Creek Bridge 9,250 $200

US 90 At San Jacinto River 13,000 $300

SH 36 At Brazos River 14,100 $300

FM 523 At Dow Barge Canal 9,800 $200

FM 521 At San Bernard River 10,900 $300

SH 332 At Intracoastal 10,900 $300

SH 288 At Dow Barge Canal 27,960 $500

Item 429: Concrete Structure Repair

Transport the test cylinder to the North Harris Area Office Laboratory located at 16803 Eastex
Freeway, Humble, Texas 77396. Transporting the test cylinders is subsidiary to the various bid
items.

Provide concrete material capable of achieving a 7-day compressive strength of 4,000 psi. For
validation of concrete strength, the Contractor shall make 3 times the amount of test specimens
for testing and validation.

For validation of concrete strength, the Contractor shall make 3 times the amount of test
specimens for testing and validation.

Obtain written approval before using the material.

Do not place repair material if impending weather may result in rainfall or low temperatures that
may impair the quality of the finished work.

General Notes Sheet C



Project Number: RMC 626802001 Sheet
County: VARIOUS Control: 6268-02-001
Highway: VARIOUS

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.”
This saw cutting is subsidiary to this bid item.

Item 442: Metal for Structures
Prestressed concrete panels will not be allowed on steel structures.

Locations of Lanyard Anchorage will be located over existing navigational lights. The locations
shall be approved by the Engineer prior to installation.

Item 450: Railing
Provide concrete material capable of achieving a 7-day compressive strength of 4,000 psi.
Item 502: Barricades, Signs and Traffic Handling

Install Portable Changeable Message Signs (PCMS) 7 days before ramp closure. Payment for
Item 502-2001 will begin when PCMS s installed.

Use a traffic control plan for handling traffic through the various phases of construction. Follow
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project
Manager. Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control
Devices” and the latest Barricade and Construction (BC) Standard Sheets. The latest versions of
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the
signal installations.

Submit changes to the traffic control plan to the Area Engineer. Provide a layout showing the
construction phasing, signs, striping, and signalizations for changes to the original traffic control
plan.

Furnish and maintain the barricades and warning signs, including the necessary temporary and
portable traffic control devices, during the various phases of construction. Place and construct
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform
Traffic Control Devices” for typical construction layouts.

Cover work zone signs when work related to the signs is not in progress, or when any hazard
related to the signs no longer exists.

Keep the delineation devices, signs, and pavement markings clean. This work is subsidiary to
the Item, “Barricades, Signs, and Traffic Handling.”

Erect temporary signs when exit ramps are closed or moved to new locations during
construction.

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other
deleterious material from the surface of the shoulders. Appropriately sign the detour in an
approved manner. This work is subsidiary to the various bid items.

General Notes Sheet D



Project Number: RMC 626802001 Sheet

County: VARIOUS Control: 6268-02-001

Highway: VARIOUS

Coordinate and schedule the work with the appropriate Metro representative if requiring access
to the High Occupancy Vehicle lanes.

During construction, remove, cover, adjust, or replace overhead sign panels to correspond with
each current traffic control phase. The desirable size of letters for freeways is 10 in., the
minimum is 8 in. This work is subsidiary to Item 502.

Cover or remove the permanent signs and construction signs that are incorrect or that do not
apply to the current situation for a particular phase.

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary
signs providing the correct information to the traveling public. Size the replacement signs and
include them in the traffic control plan.

Do not mount signs on drums or barricades, except those listed in the latest Barricades and
Construction standard sheets.

Use traffic cones for daytime work only. Replace the cones with plastic drums during nighttime
hours.

Operations may be curtailed or halted out of consideration of traffic expected to and from public
gatherings that may result in undue traffic congestion and delays to the traveling public.

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane and shoulder closures.

Do not reduce the existing number of lanes open to traffic except as shown on the following time
schedule:

IH 45 Frontage Road One or more lane closures
IH 45 Mainlanes One Lane Closure

Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee

12:00 AM - 5:00 AM 5:00 AM -9:00 AM

Monday 9:00 AM - 3:00 PM 7:00 PM - 12:00 AM 3:00 PM —-7:00 PM

12:00 AM - 5:00 AM

5:00 AM -9:00 AM

Tuesday 9:00 AM - 3:00 PM 7:00 PM - 12:00 AM 3:00 PM - 7:00 PM
12:00 AM - 5:00 AM 5:00 AM -9:00 AM
Wednesday | 9:00 AM - 3:00 PM 7:00 PM - 12:00 AM 3:00 PM - 7:00 PM
12:00 AM - 5:00 AM 5:00 AM -9:00 AM
Thursday 9:00 AM - 3:00 PM 7:00 PM - 12:00 AM 3:00 PM - 7:00 PM

General Notes

Sheet E




Project Number: RMC 626802001 Sheet

County: VARIOUS Control: 6268-02-001

Highway: VARIOUS

Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
12:00 AM - 5:00 AM 5:00 AM -9:00 AM
Friday 9:00 AM - 3:00 PM 7:00 PM - 12:00 AM 3:00 PM - 7:00 PM
Saturday 5:00 AM -11:00 A.M. | 12:00 AM - 5:00 AM 11:00 AM -8:00 PM
8:00 PM - 12:00 AM
Sunday 5:00 AM -11:00 A.M. | 12:00 AM -5:00 AM 11:00 AM -8:00 PM
8:00 PM - 12:00 AM
IH 45 Crosstimbers Ramp Closure
Day Daytime Closure Nighttime Closure Restricted Hours Subject
Hours Hours to Lane Assessment Fee
NO RESTRICTIONS | NO RESTRICTIONS NO RESTRICTIONS
Monday To
Friday
Saéﬂ:]ddag;to NO RESTRICTIONS | NO RESTRICTIONS | NO RESTRICTIONS
One Lane Closure-No Restrictions
FM 1495, FM 2004, FM 2611, SH 124, SH 146
Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday
Through No Restrictions Emergency Only None
Friday
One Lane Closure-Restricted
FM 521, FM 523, SH 36 & SH 332 (2 Lane) , US 90A, US 90, IH 10
Day Daytime Closure Nighttime Closure | Restricted Hours Subject

Hours

Hours

to Lane Assessment Fee

General Notes
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Project Number: RMC 626802001 Sheet
County: VARIOUS Control: 6268-02-001

Highway: VARIOUS

Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday 12:00 AM -5:00 AM 5:00 AM - 9:00 AM
Through 9:00 AM - 3:00 PM
Friday 7:00 PM - 12:00 AM 3:00 PM - 7:00 PM

The above times are approved for the traffic control conditions listed.
The Area Engineer may approve other closure times if traffic counts
warrant. The Area Engineer may reduce the above times for special events.

Law enforcement assistance will be required for this project and is expected to be required for
major traffic control changes and lane closures. Coordinate with local law enforcement and
arrange for law enforcement as directed or agreed by the Engineer.

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control
operations. The peace officers must be able to show proof of certification by the Texas
Commission on Law Enforcement Officers Standards. The cost of the officers is paid for on a
force account basis.

A minimum of 7 days in advance of any total closure, place a portable changeable message
(PCM) sign at the location of each total closure which informs the traveling public of the details
of the closure. Alternately, if the Traffic Control Plan provides a positive barrier at the location,
a non-trailer mounted static message board sign behind the positive barrier may be used in place
of a PCM.

A minimum of 7 days in advance of any total closure, notify the Houston District Public
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates
they will remain closed, and when they will be opened again to traffic.

Provide portable changeable message signs as shown on the Traffic Control Plan and the Special
Specification Item 6834, “Portable Changeable Message Signs.”

Temporary Rumble Strips will be considered subsidiary to various bid items and shall be a
product listed on the Compliant Work Zone Traffic Control Devices.

General Notes Sheet G
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